
CONTRACT DATA REQUIREMENTS LIST FORM APPROVED
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspects of this collection
or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington  Headquarters Services, Directorate for Information Operations and Rep
1215 Jefferson Davis Highway, Suite 1204, Arlington VA  22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC  20503.
Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.

A.  Contract Line Item No.  B.  Exhibit C.  Category:
  B TPD __________ TM _______OTHER ___________

D.  System/Item Big Bend E.  Contract/PR No. F:  Contractor
Powerhouse High Voltage Air Switch Replacement
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle  
B001 Supervisors Qualifications SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 59, para 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

  b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
30 days prior to start work CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B002 Organizational Chart SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 59, para 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
30 days prior to start CENWO-OD-TM 1 0

15.  TOTAL ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B003 Employee ID Procedure SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 59, para 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14 Distribution

 b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  REMARKS CENWP-HDC-C 1 0
30 days prior to start CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B004 List of Employees SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60, Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
14 days prior to start and weekly CENWO-OD-TM 1 0
thereafter.

15.  Total ---------> 2 0
G.  Prepared By H.  Date I.  Approve By J.  Date
CENWP-HDC-C
DD FORM 1423 Oct 96 Electronic Edition (CENPP-HDC) page 1 of 13 pages



CONTRACT DATA REQUIREMENTS LIST FORM APPROVED
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspects of this collection
or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington  Headquarters Services, Directorate for Information Operations and Rep
1215 Jefferson Davis Highway, Suite 1204, Arlington VA  22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project 

Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government issuing Contracting Officer for the Cont

A.  Contract Line Item N B.  Exhibit C.  Category:
  B TPD __________ TM _______OTHER ___________

D.  System/Item Big Bend E.  Contract/PR No. F:  Contractor
Powerhouse High Voltage Air Switch Replacement
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle  
B005 Roadway Access SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

  b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
14 days from date of signature CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B006 Contractors Vechicle ID SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
30 days prior to start CENWO-OD-TM 1 0

15.  TOTAL ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B007 Working Hours SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14 Distribution

 b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  REMARKS CENWP-HDC-C 1 0
30 days prior to start CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B008 Site Work Schedule SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
30 days prior to start CENWO-OD-TM 1 0

15.  Total ---------> 2 0
G.  Prepared By H.  Date I.  Approve By J.  Date
CENWP-HDC-C
DD FORM 1423 Oct 96 Electronic Edition (CENPP-HDC) page 2 of 13 pages



CONTRACT DATA REQUIREMENTS LIST FORM APPROVED
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing i

gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden 

or any aspect of information including suggestions for reducing this burden to Department of Defense, Washington  Headquarters Services, Dire

1215 Jefferson Davis Highway, Suite 1204, Arlington VA  22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project 

Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government issuing Contracting Officer for the Cont

A.  Contract Line Item N B.  Exhibit C.  Category:
  B TPD __________ TM _______OTHER ___________

D.  System/Item Big Bend E.  Contract/PR No. F:  Contractor
Powerhouse High Voltage Air Switch Replacement
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle  
B009 Dust and Fume Control SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

  b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
30 days prior to start work CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B010 Off-Site Disposal Area SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
30 days prior to start CENWO-OD-TM 1 0

15.  TOTAL ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B011 Signage SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14 Distribution

 b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  REMARKS CENWP-HDC-C 1 0
30 days prior to start CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B012 Access Equipment SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
30 days prior to installation CENWO-OD-TM 1 0

15.  Total ---------> 2 0
G.  Prepared By H.  Date I.  Approve By J.  Date
CENWP-HDC-C
DD FORM 1423 Oct 96 Electronic Edition (CENPP-HDC) page 3 of 13 pages



CONTRACT DATA REQUIREMENTS LIST FORM APPROVED
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspects of this collection
or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington  Headquarters Services, Directorate for Information Operations and Rep
1215 Jefferson Davis Highway, Suite 1204, Arlington VA  22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC  20503.
Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.

A.  Contract Line Item N B.  Exhibit C.  Category:
  B TPD __________ TM ________OTHER ___________
D.  System/Item Big Bend E.  Contract/PR No. F:  Contractor
Powerhouse High Voltage Air Switch Replacement
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle  
B013 Project Status SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

  b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final
Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
Once a week of on-site work CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B014 Schedule Change Request SD-08 Statements
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
48 hrs prior to change CENWO-OD-TM 1 0

15.  TOTAL ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B015 Request for Dwgs and Data Sd-08 Statements
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14 Distribution

 b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final
Submission Reg Repro

16.  REMARKS CENWP-HDC-C 1 0
28 days in advance CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B016 Notifiction of Damaged Equipment SD-08 Statements
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 60,  Para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final
Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
Immediately after discovery. CENWO-OD-TM 1 0

15.  Total ---------> 2 0
G.  Prepared By H.  Date I.  Approve By J.  Date
CENWP-HDC-C
DD FORM 1423 Oct 96 Electronic Edition (CENPP-HDC) page 4 of 13 pages



CONTRACT DATA REQUIREMENTS LIST FORM APPROVED
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspects of this collection
or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington  Headquarters Services, Directorate for Information Operations and Rep
1215 Jefferson Davis Highway, Suite 1204, Arlington VA  22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC  20503.
Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.

A.  Contract Line Item No.  B.  Exhibit C.  Category:
  B TPD __________ TM _______OTHER ___________

D.  System/Item Big Bend E.  Contract/PR No. F:  Contractor
Powerhouse High Voltage Air Switch Replacement
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle  
B017 Environmental Protection Plan SD-08 Statements
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 74, para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

  b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
180 days after receipt of notice. CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B018 Contaminent Containment & Clean-Up Plan SD-08 Statements
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 74, para. 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
In accordance with State, Federal and CENWO-OD-TM 1 0
local requirements

15.  TOTAL ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B019 RESERVED
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14 Distribution

 b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  REMARKS

15.  Total --------->
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B020 RESERVED
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  Remarks

15.  Total --------->
G.  Prepared By H.  Date I.  Approve By J.  Date
CENWP-HDC-C
DD FORM 1423 Oct 96 Electronic Edition (CENPP-HDC) page 5 of 13 pages



CONTRACT DATA REQUIREMENTS LIST FORM APPROVED
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspects of this collection
or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington  Headquarters Services, Directorate for Information Operations and Rep
1215 Jefferson Davis Highway, Suite 1204, Arlington VA  22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC  20503.
Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.

A.  Contract Line Item N B.  Exhibit C.  Category:
  B TPD __________ TM _______OTHER ___________

D.  System/Item Big Bend E.  Contract/PR No. F:  Contractor
Powerhouse High Voltage Air Switch Replacement
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle  
B021 Detail Drawings SD-04 Drawings
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 85, para 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

  b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
Prior to fabrication CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B022 Welding Procedures for Structural Steel SD-08 Statements
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 85, para 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
Prior to beginning fabrication CENWO-OD-TM 1 0

15.  TOTAL ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B023 Structural Steel Welding Repairs SD-08 Statements
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 85, para 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14 Distribution

 b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  REMARKS CENWP-HDC-C 1 0
Approved prior to making repairs CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B024 Tests/Inspections/Verifications SD-09 Reports
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 85, para 1.3
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
CENWO-OD-TM 1 0

Submit w/all materials delivered to site.
15.  Total ---------> 2 0

G.  Prepared By H.  Date I.  Approve By J.  Date
CENWP-HDC-C
DD FORM 1423 Oct 96 Electronic Edition (CENPP-HDC) page 6 of 13 pages



CONTRACT DATA REQUIREMENTS LIST FORM APPROVED
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspects of this collection
or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington  Headquarters Services, Directorate for Information Operations and Rep
1215 Jefferson Davis Highway, Suite 1204, Arlington VA  22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC  20503.
Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.

A.  Contract Line Item N B.  Exhibit C.  Category:
  B TPD __________ TM _______OTHER ___________

D.  System/Item Big Bend E.  Contract/PR No. F:  Contractor
Powerhouse High Voltage Air Switch Replacement
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle  
B025 Qualification of Welders & Welding Op's SD-13 Certificates
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 85, para 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

  b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
Prior to beginning fabrication CENWO-OD-TM 1 0

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B026 Materials Disppsition Records Sd-13 Certificates
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 85, para 1.3 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
Before completion of contract CENWO-OD-TM 1 0

15.  TOTAL ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B027 RESERVED
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14 Distribution

 b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  REMARKS

15.  Total --------->
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B028 RESERVED
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  Remarks

15.  Total --------->
G.  Prepared By H.  Date I.  Approve By J.  Date
CENWP-HDC-C
DD FORM 1423 Oct 96 Electronic Edition (CENPP-HDC) page 7 of 13 pages



CONTRACT DATA REQUIREMENTS LIST FORM APPROVED
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspects of this collection
or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington  Headquarters Services, Directorate for Information Operations and Rep
1215 Jefferson Davis Highway, Suite 1204, Arlington VA  22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC  20503.
Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.

A.  Contract Line Item N B.  Exhibit C.  Category:
  B TPD __________ TM _______OTHER ___________

D.  System/Item Big Bend E.  Contract/PR No. F:  Contractor
Powerhouse High Voltage Air Switch Replacement
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle  
B029 Equipment SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 99, para 1.4 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

  b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
For components listed in items A-K. CENWO-OD-TM 2 0
30 days after receipt of notice of award.

15.  Total ---------> 3 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B030 Disconnect Swt,Grd'ing Swt,Op/Linkages SD-04 Drawings
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 99, para 1.4 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
For  drawings A-C (sub items 1-10) CENWO-OD-TM 2 0
30 days after receipt of notice of award

15.  TOTAL ---------> 3 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B031 Operational Drawings SD-04 Drawings
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 99, para 1.4 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14 Distribution

 b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  REMARKS CENWP-HDC-C 1 0
Prior to final acceptance of work. CENWO-OD-TM 2 0
Items A-F (sub items 1-4)

15.  Total ---------> 3 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B032 O&M Manuals SD-06 Instructions
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 99, para 1.4 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
14 days prior to delivery of switches CENWO-OD-TM 2 0
For items A-D.

15.  Total ---------> 3 0
G.  Prepared By H.  Date I.  Approve By J.  Date
CENWP-HDC-C
DD FORM 1423 Oct 96 Electronic Edition (CENPP-HDC) page 8 of 13 pages



CONTRACT DATA REQUIREMENTS LIST FORM APPROVED
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspects of this collection
or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington  Headquarters Services, Directorate for Information Operations and Rep
1215 Jefferson Davis Highway, Suite 1204, Arlington VA  22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC  20503.
Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.

A.  Contract Line Item N B.  Exhibit C.  Category:
  B TPD __________ TM _______OTHER ___________

D.  System/Item Big Bend E.  Contract/PR No. F:  Contractor
Powerhouse High Voltage Air Switch Replacement
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle  
B033 Factory Tests SD-07 Schedules
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 99, para 1.4 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

  b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
4 wks prior to start of routine factory CENWO-OD-TM 1 0
tests.

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B034 Construction Outages SD-01 Data
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 99, para 1.4 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
30 days prior to receipt of notice of awCENWO-OD-TM 1 0
award

15.  TOTAL ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B035 Accessories & Spare Parts List SD-07 Schedules
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 99, para 1.4 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14 Distribution

 b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  REMARKS CENWP-HDC-C 1 0
List shall be itemized and listed CENWO-OD-TM 1 0
for all A-E.

15.  Total ---------> 2 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B036 Disconnect Swt & Grd'ing Swt Design SD-09 Reports
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 99, para 1.4 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
30 days after notice of receipt of CENWO-OD-TM 1 0
award.

15.  Total ---------> 2 0
G.  Prepared By H.  Date I.  Approve By J.  Date
CENWP-HDC-C
DD FORM 1423 Oct 96 Electronic Edition (CENPP-HDC) page 9 of 13 pages



CONTRACT DATA REQUIREMENTS LIST FORM APPROVED
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspects of this collection
or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington  Headquarters Services, Directorate for Information Operations and Rep
1215 Jefferson Davis Highway, Suite 1204, Arlington VA  22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC  20503.
Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.

A.  Contract Line Item N B.  Exhibit C.  Category:
  B TPD __________ TM _______OTHER ___________

D.  System/Item Big Bend E.  Contract/PR No. F:  Contractor
Powerhouse High Voltage Air Switch Replacement
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle  
B037 Disconnect Swt & Grd'ing Swt Production SD-09 Reports
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 99, para 1.4 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

  b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
14 days after completion CENWO-OD-TM 2 0

15.  Total ---------> 3 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B038 Insulator Production Test Reports SD-09 Reports
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 99, para 1.4 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
Within 14 days after completion of testsCENWO-OD-TM 2 0

15.  TOTAL ---------> 3 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle

B039 Vacuum Interrupter Test Reports SD-09 Reports
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 100, para 1.4 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14 Distribution

 b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

Submission Reg Repro

16.  REMARKS CENWP-HDC-C 1 0
14 days after completion of tests. CENWO-OD-TM 2 0

15.  Total ---------> 3 0
1.   Data Item No. 2.  Title of Data Item 3.  Subtitle  
B040 Submittal of Contractor's Drawings
4.  Authority (Data Acquisition Document No.) 5.  Contract Reference 6.  Requiring Office

Page 12, Para. 12.1 CENWP-HDC-C
7.  DD 250 RE 9.  Dist. Statement Require10.  Frequency 12.  Date of First Submis 14. Distribution

  b.  Copies

8.  APP Code 11.  As of Date13.  Date of Subsequent a.  Addressee Draft Final

A Submission Reg Repro

16.  Remarks CENWP-HDC-C 1 0
30 days after receipt of signed contractCENWO-OD-TM 1 0

15.  Total ---------> 2 0
G.  Prepared By H.  Date I.  Approve By J.  Date
CENWP-HDC-C
DD FORM 1423 Oct 96 Electronic Edition (CENPP-HDC) page 10 of 13 pages


